



# City of Easton Bureau of Engineering Bid Opening Report

Bids were open on: May 27, 2011 at 11:00 a.m.

For: Rehabilitation of Glendon Hill Road Bridge

Pre-Bid Estimate: \_\_\_\_\_

Contractor	Base Bid	Painting	Replacement of Truss Members	Railing Replacement
1 <u>Nyleve Bridge Corp</u>	<u>\$ 901,827.95</u>	<u>\$ 104,000 -</u>	<u>\$ 14,950 -</u>	<u>\$ 11,800 -</u>
2 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
3 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
4 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
5 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
6 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
7 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
8 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
9 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
10 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
11 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>
12 _____	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>	<u>\$ _____</u>

Signed: *Joyl Mann*

Witness: *Brittany Maynard*

Date: *May 27, 2011*

Date: *i*

The above bid amounts have not been checked. The bid totals are subject to correction after the bids have been completely reviewed.